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1. DEFINITIONS 
 

a. HQ EC means Eurocorps Headquarters, the legal entity awarding the Contract. 

 

b. Contractor means the legal entity (firm or person) to whom the contract is awarded 

and on whose behalf, duly authorized persons shall execute it. 

 

c. Contract means the agreement concluded between the Purchaser and Contractor, 

duly signed by both parties. 

 

d. Contracting Officer Technical Representative, or COTR or Technical Director means 

a person monitoring and determining compliance with the technical requirements of 

the contract. 

 

e. Sub-contractor means any person or firms directly or indirectly under sub-contract. 

 

f. Sub-contract means any agreement, contract, sub-contract or purchase order made 

by the Contractor with any other party in order to fulfil any part of this contract. 

 

g. Country of Origin means the home country of a contractor or Sub-Contractor. 

 

h. Work means any tangible thing furnished or any service performed by the Contractor 

under the terms of this contract. 

 

i. Days shall be interpreted as meaning calendar days. 

 

j. Contracting Officer” means the person executing and managing this contract on behalf 

of HQ EC. 

 

2. CONTRACTING OFFICER TECHNICAL REPRESENTATIVES 
 

a. Any modifications, including changes, additions or deletions and instructions under 

this Contract shall not be binding unless issued in writing and signed by the 

Contracting Parties. 

 

b. For Contracting Officers Technical Representatives, the authority and responsibility is 

limited to what is stipulated in the relevant articles of these General Provisions and 

only the authority to provide advice and/or direction to the Contractor that does not 

create an additional financial liability above what has already been contractually 

established under this contract. The HQ EC Contracting Authority is the only one 

that can financially and contractually obligate HQ EC. Any modification proposed 

by the COTR and accepted by the Contractor shall be considered as performed under 

the only contractor´s responsibility and will not be considered for payment.  

 

c. EUROCORPS accepts no responsibility for inappropriate contractual obligations 

entered into by individuals other than Contracting Officers. Individuals entering into 

such arrangements do so at their own personal financial liability. 

 



 

 

d. The Contractor shall not accept any instructions issued by any person employed by 

HQ EC or otherwise, other than by the Contracting Officer or the Contracting Officer 

Technical Representative. 

e. The designated COTR for this contract is OF-4 (POL A) SŁUGOCKI, Wojciech 

 (SLUGOCKI.W@eurocorps.org; g7@eurocorps.org)  

 

3. ORDER OF PRECEDENCE 
 

a. In the event of any inconsistency in this contract, unless otherwise provided herein, 

the inconsistency shall be resolved giving precedence in the following descending 

order: 

 

(1) IFB Signature Part of the Contract  

(2) IFB Part I Annex A-3 Price Offer 

(3) IFB Part II General Provisions  

(4) IFB Part III Technical Specifications  

(5) The Contractor’s technical Bid accepted by HQ EC 

(6) The laws and customary practices of the country where the contract is performed 

 

4. APPLICABLE LAW 
 

a. Except as otherwise provided in this Contract, this Contract shall be governed, 

interpreted and construed in accordance with the laws of France. 

 

b. It is the contractor’s responsibility, without expense to the HQ EC, to obtain and keep 

valid the necessary permits and/or licenses to comply with national codes, laws and 

regulations or local rules and practices of the Nation with respect to the execution of 

the works carried out under this Contract. 

 

c. When performing at HQ EC facilities, the Contractor and his personnel (including also 

the Sub-contractor’s personnel, if any) shall comply with all relevant official NATO and 

HQ EC Directives and any applicable laws of France. 

 

5. CONTRACT EFFECTIVE DATE 
 

a. The effective date of the contract is the date of last signature by the contracting 

parties. 

 

6. LANGUAGE 
 

a. All inquiries, notices and communications between the Contractor and HQ EC shall 

be written in English. 

 

b. In the event of inconsistency between any terms of this contract and any translation 

thereof into another language, the English language meaning shall control. 
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7. SECURITY 
 

a. The Contractor shall comply with all security measures as are prescribed by the HQ 

EC and the National Security Authority or designated security Agency of each of the 

HQ EC Framework Nations in which the contract is being performed. He shall be 

responsible for the safeguarding of classified information, documentation, material 

and equipment entrusted to him or generated by him in connection with the 

performance of the Contract. 

 

b. This contract requires a NATO SECRET facility security clearance, as well as 

NATO SECRET personal security clearances for all personnel dedicated to its 

execution. As a result, the Contractor agrees to :  

 

(1) Provide the security clearance for all the personnel assigned to perform the 

contract before commencing the tasks specified in the contract,  

 

(2) Ensure that said security clearances remain valid for the entire duration of the 

contract. It is the Contractor’s responsibility to seek renewal of expiring 

clearances in a timely manner to ensure continuation of valid security clearances 

for all the personnel who will perform the services under the Contract. 

 

(3) Abstain from copying by any means, without the authorization of the HQ EC, the 

National Security Authority or designated security agency, any classified 

documents, plans, photographs or other classified material entrusted to him. 

 

(4) Maintain at the work site a current record of his employees at the site who have 

been cleared for access to classified information.  The record should show the 

date and level of clearance. 

 

(5) Deny access to classified information to any person other than those persons 

authorized to have such access by the National Security Authority or designated 

security agency. 

 

(6) Limit the dissemination of classified information to the smallest number of persons 

as is consistent with the proper execution of the contract. 

 

(7) Comply with any request from HQ EC and the National Security Authority or 

designated security agency that persons entrusted with classified information 

sign a statement undertaking to safeguard that information and signifying 

their understanding both of their obligations under national legislation 

affecting the safeguarding of classified information, and of their comparable 

obligations under the laws of the other nations comprising HQ EC in which they 

may have access to classified information. 

 

(8) Report to the Contracting Authority and National Security Authority or designated 

Security Agency any breaches or suspected breaches of security, suspected 

sabotage, or other matters of security significance which would include any 

changes that may occur in the ownership, control or management of the facility 



 

 

or any changes that affect the security arrangements and security status of the 

facility and to make such other reports as may be required by the National 

Security Authority or designated Security Agency, e.g. reports on the holdings of 

classified information. 

 

(9) Apply to the HQ EC for approval before sub-contracting any part of the work, if 

the sub-contract would involve the sub-contractor in access to classified 

information, and to place the sub-contractor under appropriate security 

obligations no less stringent than those applied to his own contract. 

 

(10) Undertake not to use, other than for the specific purpose of the Contract, without 

the prior written permission of the HQ EC or his authorized representative, any 

classified information furnished to him, including all reproductions thereof in 

connection with the Contract, and to return all classified information referred to 

above as well as that developed in connection with the Contract, unless such 

information has been destroyed, or its retention has been duly authorized with the 

approval of the HQ EC. Such classified information will be returned at such time 

as the HQ EC or his authorized representative may direct. 

 

(11) Classify any produced document with the highest classification of the classified 

information disclosed in that document. 

 

(12) The Contractor ensures that its employees are informed that they may be 

searched when they enter or leave HQ EC premises. 

 

(13) The Contractor shall place the sub-contractor, if any, under security obligations 

no less stringent than those applied to its own contract. 

 

(14) The Contractor undertakes to provide HQ EC Security Office with an information 

sheet on all its employees, before they take up their duties, using the form 

provided by that Office. 

 

c. The Contractor accepts to terminate immediately the duties at HQ EC of any 

employee whose presence is deemed undesirable by HQ EC on the same day that 

such notification is given by the Contracting Officer or HQ EC Security Officer, without 

HQ EC being required to state the reasons. Furthermore, in no case HQ EC may be 

held responsible for the consequences of such a decision. 

 

8. ACCESS CONTROL 
 

a. Before entering on HQ EC installations, the Contractor may be required to be in 

possession of access cards for personnel and vehicles. It is a contractor´s 

responsibility to contact in advance with G2X for getting these types of security cards. 

 

b. Time lost due to the failure of the Contractor to request in a timely manner access 

cards and access permits will not entitle him to a claim for lost time or for an extension 

of the completion date for the performance of the contract. 
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9. HQ EC FURNISHED PROPERTY 
 

a. The term HQ EC Furnished Property as used in this article refers to items of 

equipment, material or property furnished by HQ EC to the Contractor which shall be 

subject to overhaul, repair, test, embodiment or other work as specified in the Contract 

to be performed by the Contractor. 

 

10. OPTION 
 

a. HQ EC shall have the right to exercise any or all the options, in whole or in part, at the 

firm fixed prices and at the conditions set forth in this contract. Options are exercised 

in writing by the Contracting Officer at least 15 days before the expiration of the 

contract. 

 

b. The options may be exercised by HQ EC either as a modification to the initial contract 

or as a separate contract, incorporating all applicable terms and conditions. 

 

11. MODIFICATIONS TO CONTRACT 
 

a. The Contracting Officer may, at any time, by a written order, make changes within the 

general scope of the contract. 

 

b. If any such change causes an increase or decrease in the cost of, or the time required 

for the performance of any part of the work under this contract, a negotiated 

adjustment shall be made in the contract price or delivery schedule, or both, and the 

contract shall be modified in writing accordingly. 

 

c. Failure to agree to any adjustment shall be a dispute concerning a question of fact 

within the meaning of the article of this contract entitled “Disputes”. However, nothing 

in this article excuse the Contractor from proceeding with the contract as changed. 

 

12. CONTRACTOR RESPONSIBILITY 
 

a. The Contractor shall be responsible for the execution of all terms of this Contract. It 

may not delegate its rights or transfer its obligations without the prior permission of 

the Contracting Officer. 

 

13. SUB-CONTRACTS 
 

a. The Contractor may place and shall be responsible for the administration and 

performance of all sub-contracts that it deems necessary to meet the requirements of 

this Contract in full up to a 60% of the total amount of the contract. The Contractor 

shall apply to the Contracting Officer for approval before sub-contracting any part of 

the work, being such approval pending the presentation of the same documentation, 

related to sub-contractor’s personnel to be employed at HQ EC. 

 

b. Even if a sub-contract is placed, the Contractor remains responsible to HQ EC for all 

obligations it assumes under this contract. 



 

 

 

c. The Sub-contractor, if any, shall procure all permits and licenses necessary for the 

execution of the contract, at no cost to HQ EC. 

 

14. WORKING HOURS 
 

a. The work shall be performed on weekdays in accordance with the official working 

hours of HQ EC. The Contractor shall obtain from the Contracting Officer the list of 

HQ EC holidays during the period of performance of the contract. 

 

b. Special requests shall be made to the Contracting Officer for permission to work 

outside normal HQ EC working hours or on HQ EC holidays. Start times and planning 

of various stages of the work shall be coordinated with the Contracting Officer and 

these times shall be adhered to. 

 

c. Exceptionally, the Contractor accepts that HQ EC may have requirement that work be 

performed outside the normal working hours. The financial compensation, if any, shall 

be mutually agreed between the Contractor and the Contracting Officer. 

 

15. IMPLEMENTATION SCHEDULE 
 

a. For all works or projects stipulated in this contract, the Contractor shall submit prior to 

commencing any works and for approval by the Contracting Officer, a practicable 

planning and implementation schedule. The schedule shall show as a minimum the 

supply phase, and the test and acceptance phase. The date to begin and end the 

phases and activities must be clearly indicated.  

 

b. Failure of the Contractor to comply with the above may result in imposition of late 

penalties as per Article 31, or termination for default of the project by the Contracting 

Officer on the grounds that the Contractor is not executing the project with such 

diligence as will ensure completion with the time specified in the contract. 

 

16. CONTRACTOR PERSONNEL 
 

a. The Contractor shall provide and pay, as required, qualified personnel as needed for 

the proper performance of the services required under this Contract; it shall strictly 

comply with all National Labor Laws, tariffs and social security and other regulations 

applicable to the employment of its personnel. 

 

b. The Contractor’s status shall be that of an independent Contractor and it is expressly 

understood that neither the Contractor (and its personnel) nor the Sub-Contractors 

shall be considered in any respect as being employees, servants or agents of HQ EC. 

 

c. HQ EC will not give any directives to the Contractor’s personnel for any matter under 

this contract other than safety and security instructions. For coordinating and 

performance issues, the contractor shall appoint a Technical Representative who will 

be the only contractor’s point of contact with the HQ EC. 

 



 

 

17. AUTHORIZATION TO PERFORM 
 

a. The Contractor warrants that he and his sub-contractors are duly authorized to 

operate and do business in the country or countries in which this Contract is to be 

performed; that he and his sub-contractors have obtained or will obtain all necessary 

licenses and permits required in connection with the Contract; that he and his sub-

contractors are responsible for ascertaining and complying with all the national laws, 

decrees, labour standards and regulations of such country or countries, including any 

HQ EC regulations, during the performance of this Contract; and that no claim for 

additional monies with respect to any authorizations to perform will be made upon HQ 

EC. 

 

18. INSURANCE 
 

a. At all times during the performance, the Contractor agrees to procure and maintain, 

without any cost to HQ EC, any workmen’s compensation, employees liability or other 

type of insurance required by the law. 

 

b. The Contractor agrees to procure and maintain, without any cost to HQ EC, a suitable 

civil liability insurance to cover damage that could be caused to HQ EC property and/or 

individuals in France. 

 

19. PREFERRED CUSTOMER 
 

a. The Contractor warrants that the prices set forth in this Contract, and appendices 

thereto, are as favorable as those extended to any Government, Agency, Company, 

Organization or individual purchasing or handling like quantities of services, 

equipment and/or parts covered by the Contract under similar conditions. In the event 

that prior to complete the service under this Contract the Contractor offers any of such 

items in substantially similar quantities to any customer at prices lower than those set 

forth herein, the Contractor shall so notify HQ EC and the prices of such items shall 

be correspondingly reduced by a supplement to this Contract. 

 

b. Price in this sense means “Base Price” prior to applying any bonuses, export tax 

reduction, turnover tax exemptions and other reductions based on National Policies. 

 

20. PRICES 
 

a. Unless otherwise indicated in the contract, all prices are firm and fixed, except for 

taxes and customs and charges, if due. 

 

b. Except as otherwise provided in this contract, no payment for extras shall be made 

unless such extras and the price therefore have been authorized in writing by the 

Contracting Office. 

 

 

 



 

 

21. TAXES AND DUTIES 
 

a. HQ EC is exempted from VAT, but in accordance with French Tax laws, EC shall pay 

VAT in advance and the recover afterwards. The Contractor shall include taxes and 

duties in the offer in accordance with the procedures outlined below. 

 

b. The HQ EC VAT depends on the country where the company has its fiscal address. 

Value Added Tax Procedures are as follow: 

 

c. Goods/services acquired from companies established in France: VAT is collected 

directly by the supplier as common French rule. 

 

d. Goods/services acquired from companies whose main office is located out of France 

but in European Union area and directly provided/picked up in supplier’s office/shop: 

The supplier provide an invoice with local VAT (supplier country’s rules). 

 

e. Goods/services acquired from companies whose main office is located out of France 

but in European Union area and directly delivered in France: The supplier provide an 

invoice without VAT and the ECHQ self-liquidate VAT with France administration. 

 

f. Goods/services acquired from companies whose main office is located outside of 

European Union: The supplier provide an invoice without VAT and the ECHQ self-

liquidate VAT with France administration. 

 

22. INVOICES 
 

a. An original invoice shall be submitted and shall contain: contract number, order 

number (if any), item number (as defined in the Contract), contract description of 

supplies or services, sizes, quantities, unit prices, and extended totals (inclusive of 

taxes and duties for which relief is available) and bank details (IBAN & BIC Codes). If 

it is the case, details of Bills of Lading or Freight Warrant numbers and weight of 

shipment shall be identified on each invoice as appropriate. 

 

23. PAYMENTS 
 

a. Payments for all supplies and services shall be made after properly supported and 

acceptable invoices submitted upon completion of delivery or of the works, inspection 

and acceptance. 

 

b. No payment shall be made with respect to undelivered supplies, work not performed 

and/or services not rendered under this Contract. 

 

c. Payment will be effected in the currency or currencies of the contract. 

 

d. HQ EC shall not bear any cost related to financial guarantees, which the Contractor 

is required to provide under this Contract. 

 



 

 

24. PROTECTION AND INDEMNIFICATION 
 

a. The Contractor shall at all times hold HQ EC, its agents, representatives and 

employees harmless from any and all suits, claims, charges and expenses which arise 

from acts or omissions of the Contractor, its agents, representatives, employees or 

Sub-contractors. 

 

b. The Contractor shall pay compensation for all damage occurring to any HQ EC 

property, facilities and utilities, occasioned by the Contractor, its agents, 

representatives, employees or Sub-contractors, arising from its or their presence on 

HQ EC premises in connection with the Contract. 

 

c. If a defective product causes any physical damage to consumers or their property, EU 

legislation on liability for defective products will apply. 

 

25. INSPECTION 
 

a. Unless otherwise specifically provided for in the specifications, all equipment, 

materials and articles incorporated in the work covered under this contract are to be 

new and of the most suitable grade of their respective kinds for the purposes intended. 

 

b. All supplies (which terms throughout this article includes without limitation raw 

materials, components, intermediate assemblies, and end products) shall be subject 

to inspection and test by HQ EC, to the extent practicable at all times and places 

including the period of manufacture, and in any event prior to acceptance. 

 

c. In case any supplies are defective in material or workmanship or otherwise not in 

conformity with the requirements of this contract, HQ EC shall have the right either to 

reject them (with or without instructions as to their disposition) or to require their 

correction or to accept them against reductions in price, which is equitable under the 

circumstances. 

 

d. The inspection and test by HQ EC of any supplies does not relieve the Contractor 

from any responsibility regarding defects or other failures to meet the contract 

requirements, which may be discovered prior to acceptance. Except as otherwise 

provided in the contract, acceptance shall be conclusive except as regards latent 

defects, hidden deficiencies, fraud or such gross mistakes as amount to fraud. 

 

26. MARKING AND LABELLING 
 

a. A label showing the HQ EC contract number and the name of the Contractor shall be 

affixed in a visible place to each major item of equipment and independent 

component. The label shall resist rubbing and minor abrasion. 

 

 

 



 

 

27. TITLE TO PROPERTY AND RISK OF LOSS 
 

a. Unless this contract specifically provides for earlier passage of title, title to property of 

the supplies covered by this contract shall pass to HQ EC upon formal acceptance, 

regardless of when or where HQ EC takes physical possession. 

 

b. Unless the Contract specifically provides otherwise, risk of loss or damage to supplies 

covered by this Contract shall remain with the Contractor until, and shall pass to HQ 

EC upon: 

 

(1) Delivery of supplies as specified in accordance with the Contract; or 

(2) Acceptance by HQ EC or receipt of the supplies by HQ EC at the destination 

specified in the Contract, whichever is the later. 

 

c. Risk of loss or damage to supplies which fail to conform to the contract as to give a 

right of rejection, shall remain with the Contractor until cure or acceptance. 

 

d. Notwithstanding the above, the Contractor shall not be liable for loss of or damage to 

supplies caused by the negligence of officers, agents or employees of HQ EC acting 

within the scope of their employment. 

 

28. ACCEPTANCE 
 

a. Acceptance or rejection of the supplies or works shall be made as promptly as 

practicable and, in any case, not later than 1 month after delivery or completion, 

except as otherwise provided in this contract. 

 

b. Acceptance shall be conclusive, except for latent defects, fraud, gross mistakes 

amounting to fraud, or otherwise stated in the contract. It is the action by which HQ 

EC acknowledges that the Contractor has fully demonstrated that the deliveries or 

works are complete and operational. 

 

c. The formal acceptance will take place when the following requirements have been 

met: 

(1) Availability at final destination of all deliverables or completion of all the works. 

(2) Satisfactory completion of all training or other services, if any, required by that 

date. 

(3) Agreement between the Contracting Officer and the Contractor on a discrepancy 

list (if necessary) and corresponding clearance dates. 

 

d. When discrepancies exist and if these do not prevent satisfactory use or operation of 

the supplies, the Contracting Officer may declare the acceptance provisional. In this 

case he will withhold from payment an amount commensurate with the importance of 

the discrepancies but in any case, not more than ten (10) percent of the total contract 

value and this until all discrepancies have been cleared; at that time the acceptance 

becomes final. 

 



 

 

29. WARRANTY 
 

a. Notwithstanding inspection and acceptance by HQ EC of work performed under the 

contract or any provision of this contract concerning the conclusiveness thereof, the 

Contractor warrants that for a period of twenty-four (24) months or whichever longer 

period provided by either the manufacturer or relevant EU law following the date of 

acceptance: 

 

(1) All supplies furnished under this contract will be free from defects in material or 

workmanship and will conform with the specifications and all other requirements 

of this contract; and 

(2) The preservation, packaging, packing and marking and the preparation for and 

method of shipment of such supplies will conform to the requirements of this 

contract. 

 

b. The Contracting Officer shall give written notice to the Contractor of any breach of the 

warranties in the first paragraph of this article within thirty days (30) after discovery of 

any defect. 

 

c. Within a reasonable time after such notice, the Contracting Officer may either: 

 

(1) By written notice require the prompt correction or replacement of any supplies or 

part thereof (including preservation, packaging, packing and marking) that do not 

conform with requirements of this contract; or 

(2) Retain such supplies, whereupon the contract price thereof shall be reduced by 

an amount equitable under the circumstances and the Contractor shall promptly 

make appropriate payment. 

 

d. When return, correction or replacement is required, the Contracting Officer shall return 

the supplies and transportation charges and responsibility for such supplies while in 

transit shall be borne by the Contractor. 

 

e. If the Contractor does not agree as to his responsibility to correct or replace the 

supplies delivered, he shall nevertheless proceed in accordance with the written 

request issued by the Contracting Officer under paragraph c to correct or replace the 

defective or non-conforming supplies. In the event it is later determined that such 

supplies were not defective or non-conforming within the provision of this article, the 

contract price will be equitably adjusted. Failure to agree to such an equitable 

adjustment of price shall be a dispute concerning a question of fact within the meaning 

of the article of this contract entitled “Dispute”. 

 

30. HQ EC DELAY OF WORK 
 

a. If the performance of all or any part of the work needed to get the equipment 

operational is delayed or interrupted by an act of HQ EC in the administration of this 

contract, which act is not expressly or implicitly authorized by this contract, or by his 

failure to act within the time specified in this Contract (or within a reasonable time if 

no time is specified), an adjustment shall be made for any increase in the cost of 



 

 

performance of this contract caused by such delay or interruption and the contract 

modified in writing accordingly. 

 

b. No claim under this article shall be allowed for any delay resulting from restriction of 

access to HQ EC facilities. 

 

31. LATE PENALTIES 
 

a. In the event the Contractor fails to meet the deadlines specified in the contract, HQ 

EC reserves the right to apply the late penalties specified below. 

   

b. Unless otherwise stated in this contract, it is considered late performance the delay in 

the arrival time in more than 12 hours in the scheduled time. Liabilities for late 

performance shall be 0.025 % of the total contract price of the year for each calendar 

day of delay and to a maximum of 10% of the annual contract price. 

 

32. CONTRACTOR NOTICE OF DELAY 
 

a. In the event the Contractor encounters difficulty in meeting performance requirements, 

or when he anticipates difficulty in complying with the Contract delivery schedule or 

date or to get the equipment ready to start work for whatever reason, including actual 

or potential labor disputes, he shall immediately notify the Contracting Officer in 

writing, giving pertinent details.  This data shall be deemed to be information only in 

character and this provision shall not be construed as a waiver by HQ EC of any 

delivery schedule or date, or of any rights or remedies provided by law or under this 

Contract. 

 

b. When such delay has been caused by the occurrence of any cause constituting Force 

Majeure and as soon as possible, the Contractor shall give notice and full particulars 

in writing to the Contracting Officer of such occurrence, as well as its claim for a 

reasonable extension in time for completion of its obligations under this Contract. If 

the Contractor, in despite of that extension, remains unable by reason of Force 

Majeure to perform its obligations and meet its responsibilities under this Contract, 

HQ EC has the right to suspend or terminate this Contract on the same terms and 

conditions as are provided for in the article titled “DEFAULT” herein. 

 

33. LIQUIDATED DAMAGES 
 

a. In lieu of actual damage the Contractor shall pay to HQ EC as fixed, agreed and 

liquidated damages for each calendar day of delay, 0,025% of the total contract price 

of the year, less handling, transportation and taxes, to a maximum of 10% of contract 

price. 

 

b. Alternatively, HQ EC may terminate this contract in whole or in part as provided in 

paragraph (a) of the Termination for Default Article and in that event the Contractor 

shall be liable, in addition to the excess costs provided in paragraph (b) of the Default 



 

 

Article, for such liquidated damages accruing until such time as HQ EC may 

reasonably obtain delivery or performance of similar supplies or services. 

 

c. The Contractor shall not be charged with liquidated damages when the delay arises 

out of causes beyond the control and without the fault or negligence of the Contractor, 

as defined in paragraph (c) of the Default article. 

 

(1) In such event, the Contracting Officer shall ascertain the facts and extent of the 

delay and shall extend the time for performance of the contract when in his 

judgment the findings of fact justify an extension. 

 

d. The HC EC may exonerate the Contractor to pay the penalties if the explanation 

provided by the Contractor seems justified enough 

 

34. TERMINATION FOR CONVENIENCE 
 

a. HQ EC may terminate the performance of work under this contract in accordance with 

this article in whole, or in part, whenever due to unexpected circumstances, the 

Contracting Officer shall determine that such termination is in the best interest of HQ 

EC. Any such termination shall be effected by delivery to the Contractor of a Notice of 

Termination specifying the extent to which performance of work under the contract is 

terminated and the date upon which such termination becomes effective. 

 

b. After receipt of a Notice of Termination and except as otherwise directed by the 

Contracting Officer, the Contractor shall: 

 

(1) Stop work under the contract on the date and to the extent specified in the Notice 

of Termination; 

(2) Place no further orders for deliveries/services, except as may be necessary for 

completion of such portion of the work under the contract as is not terminated; 

(3) Terminate all orders to the extent that they relate to the performance of work 

terminated by the Notice of Termination;   

(4) Settle all liabilities and all claims arising out of such termination of orders, with the 

approval or ratification of the Contracting Officer, to the extent he may require, 

which approval or ratification shall be final for all the purposes of this article; 

(5) Complete performance of such part of the work as shall not have been terminated 

by the Notice of Termination. 

 

c. After receipt of a Notice of Termination, the Contractor shall submit to the Contracting 

Officer his termination claim, in the form and with certification prescribed by the 

Contracting Officer. Such claim shall be submitted promptly but in no event later than 

six months from the effective date of termination. Upon failure of the Contractor to 

submit his termination claim within the time allowed, the Contracting Officer may 

determine, on the basis of information available to him, the amount, if any, due to the 

Contractor by reason of the termination and shall thereupon pay   the Contractor the 

amount so determined. 

 



 

 

d. Subject to the provisions of paragraph c., the Contractor and the Contracting Officer 

may agree upon the whole or any part of the amount or amounts to be paid to the 

Contractor by reason of the total or partial termination of work pursuant to this article, 

which amount or amounts may include a reasonable allowance for profit on work 

done; provided that such agreed amount or amounts exclusive of settlement costs 

shall not exceed the total contract price as reduced by the amount of payments 

otherwise made and as further reduced by the contract price of work not terminated.   

 

e. In the event of the failure of the Contractor and the Contracting Officer to agree as 

provided in paragraph d. upon the whole amount to be paid to the Contractor by 

reason of the termination of work pursuant to this article, HQ EC shall pay to the 

Contractor the amounts determined by the Contracting Officer. The Contractor may 

then raise a claim in accordance with the “Dispute” Article. 

 

35. TERMINATION FOR DEFAULT 
 

a. HQ EC may, subject to the provisions of paragraph c. below, by written notice of 

default to the Contractor, terminate the whole or any part of this contract in any one 

of the following circumstances: 

 

(1) If the Contractor fails to perform the services/deliver the supplies within the time 

specified herein or any extensions thereof; or 

 

(2) If the Contractor fails to perform any of the other provisions of this contract, or so 

fails to make progress as to endanger performance of this contract in accordance 

with its terms and in either of these two circumstances does not cure such failure 

within a period of 14 days after receipt of notice from the Contracting Officer 

specifying such failure. 

 

b. In the event the HQ EC terminates this contract in whole or in part, as provided in 

paragraph a. of this article, the HQ EC may procure, upon such terms and in such 

manner as the HQ EC may deem appropriate, supplies or services similar to those so 

terminated, and the Contractor shall be liable to the HQ EC for an amount equivalent 

to 3% of these excess costs; however, the Contractor shall continue the performance 

of this Contract to the extent not terminated under the provisions of this article. 

 

c. The contractor shall be liable for all damage or loss of goods, as well as delay in their 

delivery, caused while they are under his custody.  

 

d. The liability of the carrier for loss or damage of the goods shall be limited to the figures 

established in the national/international legislation. 

 

e. The Contractor shall not be liable for any excess costs if the failure to perform the 

contract arises out of causes beyond his control and without the fault or negligence of 

the contractor. If the failure to perform is caused by the default of a sub-contractor, 

and if such default arises out of causes beyond the control of both the Contractor and 

sub-contractor, without the fault or negligence of either of them, the Contractor shall 

not be liable for any excess costs for failure to perform unless the supplies or services 



 

 

to be furnished by the sub-contractor were obtainable from other sources in sufficient 

time to permit the Contractor to meet the required delivery schedule.    

 

f. Both parties are under duty of good faith. The contract includes not only the specific 

terms, but also law and customary practice applicable in France and to the type of 

trade to which the contract relates. 

 

36. SPECIAL TERMINATION ARTICLE 
 

a. If at any time while this contract is in force either party find itself in one of the following 

situation: 

 

(1) Death, supervened incapacity or extinction of its legal entity; 

 

(2) Declaration of bankruptcy, reorganization of debts, take over by a trusty, or any 

other legal status implying lack of capacity to enter new financial liabilities; 

 

(3) Change of activity in such a manner that it becomes incompatible with the 

purpose of this contract; 

 

(4) Closing of HQ EC activities in Strasbourg. 

 

b. Then the other party shall be entitled to terminate this contract upon giving written 

notice of termination under the provisions of this article to the other party. Such 

termination shall not be considered as termination for convenience and shall be 

effective on the date stated on the notice of termination. 

 

37. DISPUTES 
 

a. All disputes arising out of the performance of this contract will be settled through 

amicable settlement between the Contracting Officer and the Contractor.  

 

b. Should the Contracting Officer and the Contractor fail to come to an amiable 

settlement of the dispute, the dispute will be settled in the competent Court of 

Strasbourg, arbitration councils included, unless otherwise specified in this contract. 

In case of using judicial avenue, the Contractor shall waive the coverage of those 

courts corresponding to its fiscal residence in order to rise before the competent 

Strasbourg Court. 

 

c. Any claim coming from any of the Parties shall be notified in writing to the other Party; 

there will be a period of 30 days since the official reception of the letter to answer and 

justify the disagreement. If it is not the case, the Contracting Officer decision shall be 

conclusive and the other Party can file a claim in accordance with the above 

paragraph. 

 

 

 



 

 

38. SIDE AGREEMENTS 
 

a. The entire agreement between the contracting parties is contained in this Contract 

and is not affected by any oral understanding or representation whether made 

previous to or subsequent to this Contract. 

 

39. DECLARATION OF ACCEPTANCE 
 

a. The Contractor certifies that he has read, fully understands and unreservedly accepts 

all terms and conditions, specifications, plans, drawings and other documents, which 

are relevant to the Contract. 

 

40. RELEASE OF INFORMATION 
 

a. Except as otherwise specified elsewhere in the Contract, and to the extent that it is 

demonstratively unavoidable and without prejudice to the "Security" Article of the 

General Provisions, the Contractor or his employees shall not, without prior 

authorization of HQ EC, release any information pertaining to this Contract, its subject 

matter, performance there under or any other aspect thereof. 

 

41. CORRUPTION AND ILLICIT GRATUITIES 
 

a. The Contractor certifies that neither it nor its agents or representatives have offered 

or given any gratuity whatsoever to any HQ EC personnel, with a view to securing a 

contract or favourable treatment with regard to the award, modification or execution 

of this Contract. 

b. HQ EC may, by registered letter, terminate this Contract without notice if it is found, 

after an investigation instituted by HQ EC, that gratuities (in the form of entertainment, 

gifts or others) were offered or given by the Contractor to HQ EC personnel with 

respect to the award of this Contractor to the taking of any decision regarding its 

execution 

 

42. CONTRACT ADMINISTRATIONS AND COMMUNICATIONS 
 

a. The Contractor shall direct all inquiries, notices and communications regarding this 

Contract to the Contracting Officer, which may be personally delivered, mailed, or 

copied to the following address: 

 

QUARTIER GENERAL DU CORPS EUROPEEN 

BUREAU G8 / P&C 
BP 70082 

67020 STRASBOURG 
FRANCE 

Telephone: +33 (0)3 88 43 29 69 
E-mail: g8-contract@eurocorps.org 

 

 

 

mailto:g8-contract@eurocorps.org

